
CITY OF PIKEVILLE 
 

ADVERTISEMENT FOR BIDS 
PAVILION – PHASE II 

 
 
 City of Pikeville                                
Owner 
 243 Main Street      
Address 
 Pikeville, KY 41501                 
 
Separate sealed bids for the construction of  
 
 Pavilion – Phase II           
  
 
will be received by     City of Pikeville Attn: City Clerk                     
 
 
at the  Pikeville City Hall, 243 Main Street, Pikeville, KY 41501       
 
until    10:00 a.m.   (Local Time) on August 22, 2016.  Bids received shall be publicly opened and read aloud in the 
meeting room of City Hall immediately after the close of the bid period. 
 
This project includes construction of Phase II of the Pavilion. 
 
In addition to the website, www.pikevilleky.gov/bids, the Contract Documents may be examined at the following 
locations: 
 
 Pikeville City Hall, 243 Main Street, Pikeville, Kentucky 41501       
 
               
 
               
 
Federal wage and hour provisions DO NOT apply to this project. State wage and hour provisions DO NOT apply to 
this project.   
 
A pre-bid meeting will be held at the Pavilion (130 Adams Lane, Pikeville, KY) on August 17, 2016 at 10:00 am.   
 
The City of Pikeville reserves the right to reject any and all bids.   
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CITY OF PIKEVILLE 
PAVILION – PHASE II 

 
INSTRUCTIONS TO BIDDERS 

 
NOTE TO BIDDERS:  Bid submission does not constitute an agreement or a contract with the City of Pikeville. 
 
ALTERNATE BIDS:  It is not the intention of the specifications contained herewith to eliminate any bidder; 
however, quoted items must equal or exceed stated specifications.   
 
ADDITIONAL INFORMATION:  While not necessary, the proposer may include any product brochures, 
software documentation, sample reports, or other documentation that may assist the City of Pikeville in better 
understanding and evaluating the proposer’s response.  Additional documentation shall not serve as a substitute 
for other documentation which is required to be submitted with the proposal.   
 
At the time of submission, each bidder will be presumed to have inspected the site, if necessary, and to have read 
the scope and to be thoroughly familiar with the project plans and contract documents (including any and all 
addenda).  The failure or omission of any bidder to examine any form, instrument, or document shall in no way 
relieve any bidder from any obligation with respect to this bid.   
 
All bids and any additional submitted information becomes the property of the City of Pikeville and will not be 
returned to the bidder. 
 
BID SUBMISSION:  All pages of the original signed hardcopy bid shall be initialed in ink on the lower right-
hand corner.  Typed quotation sheets are preferred; however, if hand written, the sheets must be legible and in 
ink.  Any pricing information that is illegible may result in the rejection of the bid.   
 
The bidder must submit one original signed hardcopy.  The bid must be sealed in a container with the project 
name, the bidder’s name and the opening date clearly marked on the outside of the envelope.  The bid shall be 
addressed and delivered to Elizabeth Thompson – City Clerk, 243 Main Street, Pikeville, KY 41501 prior to the 
bid opening scheduled for August 22, 2016 at 10:00 a.m. EDT.   
 
ANY BIDS NOT RECEIVED PRIOR TO THE SCHEDULED OPENING DATE AND TIME WILL BE 
REJECTED AND RETURNED UNOPENED. 
 
FAILURE TO SUBMIT REQUIRED DOCUMENTATION:  Failure to submit ALL forms and information 
required may be grounds for disqualification.   
 
LIABILITY:  The City of Pikeville is not liable for any expenses incurred in connection with the preparation of 
bids. 
 
KENTUCKY OPEN RECORDS LAW:  At the time a bid is submitted to the City, bidder shall identify any 
information that is submitted as part of the bid that is proprietary or confidential in nature and not subject to 
release for public inspection.  The City of Pikeville will protect any proprietary or confidential information to the 
extent allowable under the Kentucky Open Records Act. 
 
NEW GOODS, FRESH STOCK:  Unless otherwise specifically stated, all Contractors will provide new 
commodities, fresh stock, latest model, design, or package. 
 
COMPLIANCE WITH LAWS AND REGULATIONS:  Each bidder shall comply with all Federal, State, and 
Local regulations concerning this type of service.   
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METHOD OF AWARD:  Award will be made to the lowest responsive (compliance with specifications) and 
responsible bidder meeting specifications on each item.  The City of Pikeville reserves the right to consider as a 
part of the bid evaluation the stated warranty, stated delivery schedule, service, features, upgrades, and payment 
terms.   
 
The City of Pikeville reserve the right to reject any and all bids, to award any bid in whole or in part, and/or to 
waive any irregularities or minor immaterial defects in any and all bids.  The right is also reserved to award bids 
based on the best interest and/or most advantageous to the City.  The City of Pikeville may also consider any 
alternative bid that meets its basic needs.   
 
PRE-BID MEETING:  A pre-bid meeting will be held at the Pavilion (130 Adams Lane) on August 17, 2016 and 
10:00 a.m. EDT.   
 
PRICING:  All prices shall be quoted exclusive of any taxes.  The City of Pikeville is exempt from Federal excise, 
transportation, and/or Kentucky sales tax.  Any items supplied directly to the City from a supplier/manufacturer 
are exempt from sales tax.  Any items purchased by a contractor that will be used in the fulfillment of a contract 
are not exempt from sales tax.   
 
Bids shall remain firm and open to acceptance by the City of Pikeville for a minimum period of sixty (60) days 
after the bid opening.  If the time period has expired, the City of Pikeville could request a letter from bidders 
asking to extend the time period. 
 
DELIVERY SCHEDULE:  The contractor is expected to fulfill the delivery as specified in the Construction 
Agreement. 
 
DEFAULT; TERMINATION OF CONTRACT:  In the event that any of the provisions of this Contract are 
violated by the bidder such breach shall constitute a default.  In the event of a default, the Owner may serve 
written notice upon the bidder of its intention to terminate the Contract, such notice to contain the reasons for 
such intention to terminate the Contract, and unless within ten (10) days after the serving of such notice upon the 
bidder, such violation or delay shall cease and satisfactory arrangement of correction be made, the Contract shall, 
upon the expiration of said ten (10) days, cease and terminate.   
 
SAFETY:  The successful bidder must perform work in a safe and timely fashion, maintain a clean and safe work 
environment, follow safety requirements established by OSHA and the City of Pikeville, and may be required to 
provide safety equipment.  If, in the opinion of the City, safety precautions are not in existence, work will cease 
immediately until corrective action is taken.  Work will begin again only when vendor demonstrates to the 
satisfaction of the City that conditions are without risk. 
 
INSURANCE REQUIREMENTS:  The successful bidder covenants and agrees to the insurance requirements 
documented in the City of Pikeville’s Construction Agreement included within the contract documents. 
 
BONDING REQUIREMENTS:  A bid bond is NOT required for this project.  However, payment and 
performance bonds are required.     
 
HOLD HARMLESS AGREEMENT:  The bidder covenants to save, defend, keep harmless, and indemnify the 
City of Pikeville and all of its officers, department, agencies, agents, and employees from and against all claims, 
loss, damage, injury, fine, penalties, and costs including court costs and attorney’s fees, charges, liability, and 
exposure however caused resulting from, arising out of, or in any way connected with the bidder’s negligent 
performance or non-performance of the terms of the contract.   
 
CONTRACTOR STATUS:  Bidder understands and agrees that its employees, agents, and/or sub-bidders are 
not employees of City of Pikeville for any purpose whatsoever.   
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BIDDER’S QUALIFICATIONS:  Contractor must demonstrate to the satisfaction of the City of Pikeville that 
he/she has adequate equipment, personnel, experience and understanding of the specifications to perform service 
under the contract. 
 
No contract will be awarded to any bidder who, in the opinion of the City, is not qualified to perform satisfactorily 
due to a previously unfavorable performance, reputation or lack of experience, capital, organization, equipment, 
and/or personnel to conduct and complete the services in accordance with the terms and conditions of the 
contract. 
 
Successful bidder must comply with the City of Pikeville ordinances relating to Occupational License Fees, 
Business Licenses, payroll and net profits and any other ordinances which may apply to any particular bid package. 
 
“OR EQUAL” CLAUSE:  Whenever a material, article, or piece of equipment is identified on the plans or in the 
specifications by reference to manufacturer’s or vendors’ names, trade names, catalog numbers, etc., it is intended 
merely to establish a standard; and, any materials, article or equipment of other manufacturers and vendors which 
will perform adequately the duties imposed by the general design will be considered equally acceptable provided 
the material, article or equipment so proposed, is, in the opinion of the Owner of equal substance and function. 
 
ADDENDA AND INTERPRETATIONS:  No interpretation of the meaning of the plans, specifications, or 
other pre-bid documents will be made to any bidder orally. 
 
Each request for such interpretation should be in writing addressed to Elizabeth Thompson – City Clerk, 243 
Main Street, Pikeville, KY 41501 or by e-mail to Elizabeth.thompson@pikevilleky.gov and to be given 
consideration must be received at least three (3) days prior to the date fixed for the opening of bids.  Any and all 
such interpretations and any supplemental instructions will be in the form of written addendum to the 
specifications which, if issued, will be emailed to prospective bidders and posted to the City’s website: 
www.pikevilleky.gov.  Failure of any bidder to receive any such addendum or interpretation shall not relieve such 
bidder from any obligation under his/her bid as submitted.  All addenda so issued shall become part of the 
contract documents.   
 
TIME OF COMPLETION:  The time period estimated and authorized by the City of Pikeville for substantial 
completion of work is hereby fixed as 60 consecutive calendar days.  The time shall begin ten (10) calendar days 
after Contractor is issued the Notice to Proceed.  If the Contractor fails to be substantially complete with this 
work within this time without an approved extension then the City of Pikeville may retain the compensation 
otherwise to be paid to the Contractor the amount of two hundred dollars ($200) per consecutive calendar day 
that the Contractor shall be in default of substantial completion.   
 
WARRANTY:  Bidder warrants said goods and services for a period of one (1) year after installation and warrants 
that such goods and services shall meet all City and State specifications.     
 
 
 
 
 
 
 
 
 



CITY OF PIKEVILLE 
PAVILION – PHASE II 

 
PROJECT DESCRIPTION 

 
 

Phase II of the Pavilion project includes installation of stone material on the steel columns in the gazebo portion of the 
structure.  Column details and notes are included as a part of these bid documents.  The City of Pikeville specifies Horizon 
Stone – Handcrafted Westchester.   
 
Additionally, Phase II of this project includes construction of the concrete slab and installation of the glulam columns in the 
additional 100 foot shelter portion of the structure.  Expansion joints and construction joints are to be included in the slab as 
identified in the bid documents.  The slab is to have a light broom finish and concrete staining.   
 
Following construction, the glulam columns are to be braced with 2x treated lumber on 24 inch centers.  Additionally, the 
columns are to be covered to protect from moisture.     
 
All under-slab conduit is to be installed as specified in the bid documents with weather proof outlet boxes.   
 
This project does not include any work related to a new roof or roof structure.   
 
The contractor is responsible for providing all site work.   
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CITY OF PIKEVILLE 
PAVILION – PHASE II 

 
FORM OF PROPOSAL – BID FOR LUMP SUM CONTRACT 

 
Bid Opening: August 22, 2016 at 10 a.m. 
Location: Pikeville City Hall, 243 Main Street, Pikeville, KY 41501 
 
Proposal of __________________________ (hereinafter referred to as “Bidder”), a _______________ (state) 
corporation, partnership, individual doing business as (strike out terms that are not applicable) 
_________________________________________. 
 
 
City of Pikeville 
243 Main Street 
Pikeville, KY 41501 
 
Gentlemen: 
 
The Bidder, in compliance with your invitation for bids for the Pikeville Pavilion – Phase II, having examined 
the plans and specifications with related documents and the site of the proposed work, and being familiar with 
all of the conditions surrounding the construction of the proposed project, including the availability of materials 
and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the project in 
accordance with the Contract Documents within the time set forth therein, and at the prices stated below.  
These prices cover all expenses incurred in performing the work required under the Contract Documents, of 
which this proposal is a part.   
 
Bidder acknowledges receipt of the following addenda (if any): 
 

No. ___  Date__________   No. ___  Date__________ 
 
Note:  The City of Pikeville (hereinafter referred to as “Owner”) shall evaluate and award proposal for each 
base bid individually. 
 
Base Bid: 
 
Pikeville Pavilion – Phase II as described in the specifications and shown on the plans for the sum of 
____________________________________________________ ($__________________________).   
Bidder hereby agrees to commence work under this contract within ten (10) days of the Notice to Proceed, and 
to fully complete the project in ___________________________ (______) calendar days.   
 
Note:  Price and time will be shown in both words and figures.  In the case of discrepancy, the amount shown in words will govern. 
 
Bidder further agrees to pay as liquidated damages for failure to complete the contract in the agreed Contract 
Period, the sum of two hundred dollars ($200) for each consecutive calendar day thereafter.   
 
Performance and Payment Bonds will be required.  Bonds will be equal to 100% of the original contract 
price and will be furnished upon award of the contract for construction.   
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Unit Prices: 
 
For changes in the quantity of work items from those indicated by the Contract Documents upon written 
instructions of the architect or engineer, the following unit prices shall prevail: 
 

1. Horizon Handcrafted Westchester  $_________/square foot 
2. Horizon Handcrafted Westchester – corners $_________/linear foot 
3. Wall caps – 12” x 24” x 2”   $_________/cap 
4. Wire mesh – 2.5 x 8, 18 square feet  $_________ 
5. Type S Mortar     $_________ 

 
Bidder understands that the Owner reserves the right to reject any or all bids and to waive any informalities in 
the bidding.  The Owner reserves the right to evaluate the bids and the bidders in light of the proposed schedule, 
the past performance of the bidders as it relates to schedule and quality of work, and to award the contract to 
a bidder other than the lowest bidder if such an award is deemed to be in the best interest of the Owner.   
 
The bidder agrees that this bid shall be good and may not be withdrawn for a period of sixty (60) calendar days 
after the scheduled closing time for receiving bids.   
 
Upon receipt of written notice of the acceptance of this bid, the Bidder will execute a formal contract within 
ten (10) days.   
 
Respectfully submitted:     By:  ____________________________________ 
          Signature 
 
       Title:  __________________________________ 
         
       Address:  _______________________________ 
 
       _______________________________________ 
 
 

END OF FORM OF PROPOSAL 
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CONSTRUCTION AGREEMENT  

 

       THIS AGREEMENT entered into this __________ day of______________, 2016 by and between the CITY 

OF PIKEVILLE (“Owner”) of 243 Main Street, Pikeville KY 41501 and 

______________________________________________ (“Contractor”) of 

____________________________________, Owner and Contractor, in consideration of the fulfillment of the 

terms and conditions contained herein to be observed and followed by the parties do hereby agree as follows: 

 

ARTICLE 1 – WORK 

 1.01 Contractor shall complete all Work as specified or indicated in the Bid Documents and other 

documents described in Article 9 below and are hereafter collectively referred to as contract documents. The Work 

is generally described as follows: 

Pavilion – Phase II 

 

 ARTICLE 2 – THE PROJECT 

 2.01 The Project for which the Work under the contract documents may be the whole or only a part is 

generally described as follows: 

Pavilion – Phase II 

 

ARTICLE 3 – ENGINEER 

 3.01 The City Engineer, Philip R. Elswick, P.E., assume all duties and responsibilities, and has the 

rights and authority as Engineer in connection with the completion of the Work in accordance with the Contract.  

 

ARTICLE 4 – CONTRACT TIME 

 4.01 Time of the Essence 

A. All time limits completion and readiness as stated in the Contract Documents are of the 

 essence of the Contract. 

 

     4.02 Days to Achieve Substantial Completion and Final Payment 

A.   The Work will be substantially completed within 60 days after the date when the 

 Contract Time commence. The contract time may only be changed by a change order. 

 Where Contractor is prevented from completing any part of the Work within the 

 Contract Times due to delay beyond the control of Contractor, the Contract Times will 

 be extended in an amount equal to the time lost due to such delay if a Claim is timely 

 made. Delays beyond the control of Contractor shall include, but not be limited to, acts 

 or neglect by Owner, acts or neglect of utility owners or other contractors performing 
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 other work as contemplated by fires, floods, epidemics, abnormal weather conditions, 

 or acts of God. 

 

 4.03 Liquidated Damages 

A.  Contractor and Owner recognize that time is of the essence of this Agreement and that 

Owner will suffer financial loss if the Work is not completed within the times specified in 

Paragraph 4.02 above, plus any extensions thereof allowed. The parties also recognize the 

delays, expense, and difficulties involved in proving in a legal or arbitration preceding the 

actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead 

of requiring any such proof, Owner and Contractor agree that as liquidated damages for 

delay (but not as a penalty), Contractor shall pay Owner $200.00 for each day that expires 

after the time specified in Paragraph 4.02 for Substantial Completion until the Work is 

substantially complete. After Substantial Completion, if Contractor shall neglect, refuse, or 

fail to complete the remaining Work within the Contract Time or any proper extension 

thereof granted by Owner, Contractor shall pay Owner $200.00 for each day that expires 

after the time specified in Paragraph 4.02 for completion and readiness for final payment 

until the Work is completed and ready for final payment. 

 

ARTICLE 5 – CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 

Documents an amount in current funds equal to the sum of the amounts determined pursuant to Paragraphs 

6.01.A below. 

 

ARTICLE 6 – PAYMENT PROCEDURES 

 6.01 Submittal and Processing of Payments 

A.  Owner will pay contractor for the work performed here under the total sum of 

_______________________. 

6.02   Final Payment 

Upon receipt of the final Application for Payment accompanied by Engineer’s 

recommendation of payment, Owner shall pay Contractor the remainder of the 

Contract Price as recommended by Engineer, less any sum Owner is entitled to set 

off against Engineer’s recommendation, including but not limited to liquidated 

damages. 

 

ARTICLE 7 –INTEREST 

NOT USED 
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ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01  In order to induce Owner to enter into this Agreement Contractor makes the following 

representations: 

 

1. Contractor has examined and carefully studied the Contract Documents and the 

other related data identified in the Bidding Documents. 

2. Contractor has visited the Site and become familiar with and is satisfied as to the 

general, local, and Site conditions that may affect cost, progress, and performance of 

the Work. 

3. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and 

Regulations that may affect cost, progress, and performance of the Work. 

4. If applicable, Contractor has carefully studied all: (1) reports of explorations and tests 

of subsurface conditions at or contiguous to the Site and all drawings of physical 

conditions in or relating to existing surface or subsurface structures at or contiguous 

to the Site (2) reports and drawings of a Hazardous Environmental Condition, if any, 

at the Site. 

5. Contractor has obtained and carefully studied (or assumes responsibility for doing so) 

all additional or supplementary examinations, investigations, explorations, tests, 

studies, and data concerning conditions (surface, subsurface, and Underground 

Facilities) at or contiguous to the Site which may affect cost, progress, or 

performance of the Work or which relate to any aspect of the means, methods, 

techniques, sequences, and procedures of construction to be employed by 

Contractor, including any specific means, methods, techniques, sequences, and 

procedures of construction expressly required by the Bidding Documents, and safety 

precautions and programs incident thereto. 

6. Contractor does not consider that any further examinations, investigations, 

explorations, tests, studies, or data are necessary for the performance of the Work at 

the Contract Price, within the Contract Times, and in accordance with the other 

terms and conditions of the Contract Documents. 

7. Contractor is aware of the general nature of work to be performed by Owner and 

others at the Site that relates to the Work as indicated in the Contract Documents. 

8. Contractor has correlated the information known to Contractor, information and 

observations obtained from visits to the Site, reports and drawings identified in the 

Contract Documents, and all additional examinations, investigations, explorations, 

tests, studies, and data with the Contract Documents. 
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9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 

discrepancies that Contractor has discovered in the Contract Documents, and the 

written resolution thereof by Engineer is acceptable to Contractor. 

10. The Contract Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions for performance and furnishing of the 

Work. 

 

ARTICLE 9 – CONTRACT DOCUMENTS 

 9.01 Contents 

A. The Contract Documents consist of the following: 

     1.  This Agreement (pages 1 to 10, inclusive). 

 2. Form of Proposal 

 3. Technical Specifications 

The Contract Documents may only be amended to provide for additions, deletions, and revisions in the Work or 

to modify the terms and conditions thereof by either a Change Order or a Work Change Directive.   

 

The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the 

Work may be authorized, by either a Field Order, Engineer’s approval of a Shop Drawing or Sample, or Engineer’s 

written interpretation or clarification.   

 

ARTICLE 10  

10.01  Miscellaneous Terms 

1. To the fullest extent permitted by Laws, Contractor shall indemnify, hold 

harmless and defend (regardless of whether contractor has complied with the 

insurance provisions herein) Owner and Engineer, and the officers, directors, 

partners, employees, agents, consultants and subcontractors of each and any of 

them from and against all claims, costs, losses, and damages (including but not 

limited to all fees and charges of engineers, architects, attorneys, and other 

professionals and all court or arbitration or other dispute resolution costs) arising 

out of or relating to the performance of the Work, provided that any such claim, 

cost, loss, or damage is attributable to bodily injury, sickness, disease, or death, or 

to injury to or destruction of tangible property (other than the Work itself), 

including the loss of use resulting therefrom but only to the extent caused by in 

whole or in part by any negligent act or omission of Contractor, any 

Subcontractor, any Supplier, or any individual or entity directly or indirectly 

employed by any of them to perform any of the Work or anyone for whose acts 

any of them maybe liable. 
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2. Contractor shall purchase and maintain such liability and other insurance as is 

appropriate for the work being performed pursuant to this agreement and in the 

amount set forth in Exhibit A which will provide protection from claims set 

forth below which may arise out a result from the work being performed under 

the contract document, whether is to be performed by the contractor, any 

subcontractor or supplier, or by anyone directly or indirectly employed by any of 

them to perform any of the work, or by anyone whose acts any of them may be 

liable: 

a. claims under workers compensation, disability benefits and other similar 

employee benefit acts and the statutory amount required by the 

Commonwealth of Kentucky; 

b. claims for damages because of bodily injury, occupational sickness or 

disease, or death of contractor’s employees and the statutory amount 

required by the Commonwealth of Kentucky; 

c. claims for damages because of bodily injury, sickness or disease, or death 

of any person; 

d. claims for damages, other than to the work itself, because of injury to or 

destruction of tangible property wherever located, including loss of use 

resulting therefrom; and 

e. claims for damages because of bodily injury or death of persons or 

property damage arising out of the ownership, maintenance or use of 

any motor vehicle. 

3. The policies of insurance required by this Paragraph shall: 

a. With respect to insurance required by Paragraphs 10.01 A. inclusive, 

include as additional insureds (subject to any customary exclusion 

regarding professional liability) Owner who shall be listed as additional 

insureds, and include coverage for the respective officers, directors, 

partners, employees, agents, consultants and subcontractors of each and 

any of all such additional insureds, and the insurance afforded to these 

additional insureds shall provide primary coverage for all claims covered 

thereby; 

b. Include at least the specific coverages and be written for not less than 

the limits of liability provided in Exhibit A or required by Laws or 

Regulations, whichever is greater; 

c. include completed operations insurance; 

d. contain a provision or endorsement that the coverage afforded will not 

be canceled, materially changed or renewal refused until at least 30 days 
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prior written notice has been given to Owner and Contractor and to 

each other additional insured to whom a certificate of insurance has 

been issued (and the certificates of insurance furnished by the 

Contractor.  

e. Remain in effect at least until final payment and at all times thereafter 

when contractor may be correcting or removing defective work. 

f. Contractor shall purchase and maintain property insurance upon the 

work at the site in an amount of the full replacement cost there of 

(contractor shall be responsible for any deductible or self-insured 

retention). This insurance shall include the interests of owner, contractor 

and subcontractors. 

4. Supervision and Superintendence 

a. Contractor shall supervise, inspect, and direct the Work competently and 

efficiently, devoting such attention thereto and applying such skills and 

expertise as may be necessary to perform the Work in accordance with 

the Contract Documents. Contractor shall be solely responsible for the 

means, methods, techniques, sequences, and procedures of construction. 

Contractor shall not be responsible for the negligence of Owner or 

Engineer in the design or specification of a specific means, method, 

technique, sequence, or procedure of construction which is shown or 

indicated in and expressly required by the Contract Documents. 

b. At all times during the progress of the Work, Contractor shall assign a 

competent resident superintendent who shall not be replaced without 

written notice to Owner and Engineer except under extraordinary 

circumstances.  

5. Services, Materials, and Equipment 

a. Unless otherwise specified in the Contract Documents, Contractor shall 

provide and assume full responsibility for all services, materials, 

equipment, labor, transportation, construction equipment and 

machinery, tools, appliances, fuel, power, light, heat, telephone, water, 

sanitary facilities, temporary facilities, and all other facilities and 

incidentals necessary for the performance, testing, start-up, and 

completion of the Work. 

b. All materials and equipment incorporated into the Work shall be as 

specified or, if not specified, shall be of good quality and new, except as 

otherwise provided in the Contract Documents. All special warranties 

and guarantees required by the Specifications shall expressly run to the 
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benefit of Owner. If required by Engineer, Contractor shall furnish 

satisfactory evidence (including reports of required tests) as to the 

source, kind, and quality of materials and equipment. 

c. All materials and equipment shall be stored, applied, installed, 

connected, erected, protected, used, cleaned, and conditioned in 

accordance with instructions of the applicable Supplier, except as 

otherwise may be provided in the Contract Documents. 

6. Contractor shall obtain and pay for all construction permits and licenses. Owner 

shall assist Contractor, when necessary, in obtaining such permits and licenses. 

Contractor shall pay all governmental charges and inspection fees necessary for 

the prosecution of the Work which are applicable at the time of opening of Bids, 

or, if there are no Bids, on the Effective Date of the Agreement. Owner shall pay 

all charges of utility owners for connections for providing permanent service to 

the Work. Contractor shall pay all sales, consumer, use, and other similar taxes 

required to be paid by contractor in accordance with the laws and regulations of 

the place of the project which are applicable during the performance of the work. 

7. Removal of Debris During Performance of the Work: During the progress of the Work 

Contractor shall keep the site and other areas free from accumulations of waste 

materials, rubbish, and other debris. Removal and disposal of such waste 

materials, rubbish, and other debris shall conform to applicable Laws and 

Regulations. 

8. Cleaning: Prior to Substantial Completion of the Work, Contractor shall clean the 

Site and the Work and make it ready for utilization by Owner. At the completion 

of the Work Contractor shall remove from the Site all tools, appliances, 

construction equipment and machinery, and surplus materials and shall restore to 

original condition all property not designated for alteration by the Contract 

Documents. 

9. Loading Structures: Contractor shall not load nor permit any part of any structure 

to be loaded in any manner that will endanger the structure, nor shall Contractor 

subject any part of the Work or adjacent property to stresses or pressures that 

will endanger it. 

10. The Contract Price may only be changed by a Change Order. Any Claim for an 

adjustment in the Contract Price shall be based on written notice submitted by 

the party making the Claim to the Engineer.  
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10.02 Assignment of Contract 

1. No assignment by a party hereto of any rights under or interests in the Contract 

will be binding on another party hereto without the written consent of the party 

sought to be bound; and, specifically but without limitation, moneys that may 

become due and moneys that are due may not be assigned without such consent 

(except to the extent that the effect of this restriction may be limited by law), 

and unless specifically stated to the contrary in any written consent to an 

assignment, no assignment will release or discharge the assignor from any duty 

or responsibility under the Contract Documents. 

 

10.03 Successors and Assigns 

1. Owner and Contractor each binds itself, its partners, successors, assigns, and 

legal representatives to the other party hereto, its partners, successors, assigns, 

and legal representatives in respect to all covenants, agreements, and obligations 

contained in the Contract Documents. 

 

10.04 Severability 

1.  Any provision or part of the Contract Documents held to be void or 

unenforceable under any Law or Regulation shall be deemed stricken, and all 

remaining provisions shall continue to be valid and binding upon Owner and 

Contractor, who agree that the Contract Documents shall be reformed to 

replace such stricken provision or part thereof with a valid and enforceable 

provision that comes as close as possible to expressing the intention of the 

stricken provision. 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement in four copies. One 

counterpart each has been delivered to Owner, Contractor, Engineer, and Agency. All portions of the 

Contract Documents have been signed, initialed, or identified by Owner and Contractor.  

 

OWNER:  CONTRACTOR 

City of Pikeville   

By:        By:        

Title:   Title:       

[CORPORATE SEAL]  [CORPORATE SEAL] 

Attest:        Attest:       

Title:        Title:       

Address for giving notices:  Address for giving notices: 

243 Main Street   

Pikeville, KY  41501   
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EXHIBIT A 

 

The limits of liability for insurance required by Article 10 shall provide coverage for not less than 

the following amount or greater where required by Laws and Regulations.   

 

1. Workers’ Compensation and related coverages: 

a. State:       Statutory 

b. Applicable Federal      Statutory 

c. Employer’s Liability      $500,000 

2. Contractor’s General Liability shall include completed operations and product liability 

coverages and eliminate the exclusion with respect to property under the care, custody and 

control of the Contractor: 

a. General Aggregate      $2,000,000 

b. Products – Complete Operations Aggregate   $1,000,000 

c. Each Occurrence (Bodily injury and property damage)  $1,000,000 

d. Excess or Umbrella Liability 

i. General Aggregate     $2,000,000 

ii. Each Occurrence     $2,000,000 

3. Automobile Liability 

a. Bodily Injury 

i. Each person      $1,000,000 

ii. Each Accident     $2,000,000 

b. Property Damage  

i. Each Accident     $1,000,000 

c. Combined Single Limit of     $1,000,000 

4. Owner and Engineer to be endorsed and included on policies as additional insureds with the 

coverage being primary.   
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Project Status

1. DO NOT SCALE DRAWINGS.
2. STRUCTURE TO BE LOCATED ON SITE BY OWNER.
3. ALL WOOD CONSTRUCTION TO BE PRESSURE TREATED, TYP.
4. CONTRACTOR RESPONSIBLE FOR ALL PERMIT FEES.
5. CONTRACTOR RESPONSIBLE FOR SITE SECURITY AND CLEAN UP.
6. IF ANY UNFORESEEN ISSUE OCCURS CONTACT ARCHITECT AS SOON AS POSSIBLE.
7. ALL CONCRETE SURFACES SHALL BE STAINED WITH H&C ACID, THEN SEALED WITH

H&C CONCRETE SEALER, CONTRACTOR MUST HAVE AT LEAST 4 YEARS OF EXPERIENCE AND
3 REFERENCES.

8. USE  PRE-ENGINEERED GLULAM WOOD PACKAGE BY: (OR APPROVED EQUAL)
LAMINATED TIMBERS INC.
LONDON, KY
(606) 864-5134

9. ALL SHOP DRAWINGS SHALL BE SUBMITTED TO OWNER FOR APPROVAL.
10. ALL PAY REQUESTS SHALL BE SUBMITTED TO OWNER FOR APPROVAL.
11. OWNER SHALL BE RESPONSIBLE FOR ALL FIELD INSPECTIONS.
12. OWNER SHALL BE RESPONSIBLE FOR ALL LIABILITY DEALING WITH CONSTRUCTION.
13. OWNER SHALL BE RESPONSIBLE FOR ALL MATERIAL AND COLOR SELECTIONS.
14. OWNER SHALL BE RESPONSIBLE FOR ALL APPROVED PRODUCT SUBMISSIONS.
15. GEOTECHNICAL REPORT SHALL BE SUPPLIED BY OWNER (RECOMMENDED)
16. OWNER SHALL BE RESPONSIBLE FOR ALL FOLLOWING DOCUMENTS:

ADVERTISEMENT FOR BID
AWARD OF BID
NOTICE TO PROCEED
BONDING DOCUMENTS, (IF REQUIRED)
FORM OF PROPOSAL (BID FROM, UNIT PRICES, REQUIREMENTS, ETC...)
CONTRACT (OWNER / CONTRACTOR)
PAY REQUEST
INSPECTION REPORTS
PROOF OF INSURANCE
RELEASE OF LEANS
WAGE RATE DETERMINATIONS AND WAGE SCALE (IF NEEDED)
AND ALL CLOSE OUT DOCUMENTS

 1/8" = 1'-0"
1 FLOOR PLAN

GENERAL NOTES:

 1" = 1'-0"
6 EVE DETAIL, TYP.

 1" = 1'-0"
2 SHELTER COLUMN DETAIL, TYP.

 1/2" = 1'-0"
3 COLUMN DETAIL, SHELTER

 1" = 1'-0"
4 SLAB EDGE DETAIL

 1/2" = 1'-0"
5 COLUMN DETAIL, GAZEBO

COLUMN WRAP BY ANTICO ELEMENTS

COLUMN CAPS BY ANTICO ELEMENTS

PRE-ENGINEERED GLULAM MEMBERS
SEE STRUCTURAL FOR DETAILS

NOTE:
PROVIDE  WOOD FRAMING FOR COLUMN WRAP MATERIAL:
SHELTER COLUMNS - 12" X 12" X 36" 2X4 WOOD FRAME
GAZEBO COLUMNS - 24" X 24" X 123" 2X4 WOOD FRAME

ALL WOOD FRAMING SHALL 1'-0" O.C. AND BE TREATED WOOD AND PROVIDE
5/8" PLYWOOD SHEATHING TYP.

STEEL COLUMN ,SEE STRUCTURAL
FOR DETAILS

WOOD COLUMN ,SEE STRUCTURAL
FOR DETAILS

SEE STRUCTURAL FOR DETAILS
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UNDERGROUND CONDUITS,
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VENEER

TO NEW
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FAN
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Project Status

 1/8" = 1'-0"
1 CEILING AND LIGHTING PLAN

 1/8" = 1'-0"
2 ELECTRICAL PLAN

POWER AND LIGHTING NOTES:
1.  INSTALL ALL ELECTRIC DEVICES AS PER STATE ELEC. CODE.

2.  INSTALL ALL UNDER GROUND CONDUIT AS PER STATE ELEC. CODE.

3.  ALL VISIBLE ELEC. WIRES MUST BE IN CODE COMPLIANT CONDUIT.
     USE BX CABLE FOR ALL HIDDEN POWER NEEDS.

4.  FOLLOW MANUFACTURES SPECS WHEN INSTALLING ALL ELEC. DEVICES.

5.  PROVIDE OWNER WITH ALL SERVICE AND MAINTENANCE MANUALS.

6.  PROVIDE OWNER WITH A TRAINING MEETING SHOWING COMMON MAINTENANCE ISSUES.

7.  OWNER SHALL PAY FOR TEMPORARY POWER.

8.  CONTRACTOR SHALL COORDINATE NEW POWER DROP WITH A.E.P.

9.  CONTRACTOR RESPONSIBLE FOR ALL BUILDING PERMITS AND CERTIFICATES.

10. ALL COLORS AND STYLE BY OWNER

11. LIGHT FIXTURES SHALL INCLUDE ALL MOUNTING EQUIPMENT

FIXTURE SCHEDULE
FIXTURE MANF. MODEL # DESCRIPTION 

LF-1 ATLAS VN1256 LED SURFACE MOUNTED LIGHT FIXTURE

Revision Schedule

No. Description Date

1 Revision 1 Date 1

ADDENDUM #2    3/28/2016

Philip
Text Box
Lighting is not part of this bid package



1. DO NOT SCALE DRAWINGS.  Contractor must verify field conditions and all dimensions prior to
construction.  All work must be in accordance with the 2013 Kentucky Building Code and all local
code requirements.

2.  THE ENGINEER IS NOT RESPONSIBLE FOR MEAN AND METHODS BY WHICH WORK IS
PERFORMED

Design Loads

1.  This structure has been designed according to the 2012 International Building Code / 2013 Kentucky
Building Code and for the specific loads listed below:

Roof Dead Load = 15 psf
Roof Live Load = 20 psf
Wind Load = 115 mph, Exp. C, Occupacny Category I

Material Specifications and Design Stresses

- Anchor Bolts Fy = 36,000 psi (ASTM F1554, Grade 36, uno)
Cast-In-Place Concrete
- Footings & Stem Walls f'c = 3,000 psi at 28 days
- Interior Slabs-On-Grade f'c = 4,000 psi at 28 days
- Exterior Exposed Concrete (Air Entrained) f'c = 4,000 psi at 28 days
- Walls f'c = 4,000 psi at 28 days
Reinforcing Steel
- #3 and Larger Bars Fy = 60,000 psi (ASTM A615 or A706, Grade 60}
- Welded Plain Wire Fabric ASTM A185 (Flat Sheets)

GENERAL NOTES

NOTE TO CONTRACTOR:

General

1.   Any discrepancies found between the pre-engineered metal building shop drawings and structural drawings
shall be brought to the attention of the Architect and Engineer prior to work beginning/continuing.

2.   Shop drawings must be checked and stamped by the Contractor prior to submission.  Drawings not first
approved by the contractor will be refused with no action taken.

Foundations

1.  The design of all foundations was based on a minimum allowable bearing capacity of 2000 psf and a maximum
differential settlement of less than 1 inch across the building pad.  A soils report was not provided to Sams
Engineering, PLLC for the project (we are not soils specialists).  All responsibility for acheiving adequate allowable
bearing capacity, fill placement design, design of flowable fill and/or lean concrete, etc. is the responsibility of other
parties.

2.  Remove loose soil, debris, and water from the bearing surface prior to concrete placement.

3.  Provide positive drainage to direct surface runoff away from excavations.

4.  Once the original contour has been disturbed, complete the excavation and pour concrete as soon as possible.

5.  Footings are designed to bear on undisturbed earth or controlled fill compacted to 98 percent maximum density
at optimum moisture content as determined by the standard proctor test.

6.  Depths of footings are shown on the drawing and are minimum depths which are not to be construed as limiting
in any way the depths required to reach adequate bearing.  In no case shall the allowable bearing be less than 1500
PSF.

7.  All footing excavations are to be finished by hand.

8.  Any soft spots resulting from frost or other causes shall be removed and replaced with compacted material.
Proofroll exposed subgrade to detect unstable conditions prior to placing fill.  Remove anyunsuitable material
encountered during proofrolling and replace it with properly compacted on-site soils or properly compacted fill.

9.  No fill shall be placed over or against work at such time or in such a manner which would endanger the stability
or otherwise damage such work.

Cast-in-Place Concrete

1.  All Concrete work shall conform to the latest edition of the ACI Building Code and Specifications.

2.  All cast-in-place concrete trench footings shall have a 28-day compressive strength of  3000 PSI in
accordance with ACI-318.  All other concrete shall have a 28-day compressive strength of 4000 PSI in
accordance with ACI-318.

3.  Maximum slump of concrete for footings and slabs shall be 4 inches as determined by ASTM C-143.

4.  All concrete which will be exposed to the weather and all concrete which is exterior of the building and not
protected against freezing temperatures shall be induced with 5 percent air-entrainment.

5.  Throughout construction the concrete work shall be adequately protected against damage due to excessive
heat or freezing temperatures.

6.  Early drying out of concrete, especially during the first 24 hours shall be carefully guarded against.

7. Corner bars shall be provided for all horizontal reinforcing bars at the intersections and corners of all strip
footings, beams, and walls unless noted otherwise.  Corner bars shall be of the same size and grade as the
horizontal reinforcing they connect.

Reinforcing Steel

1.  All reinforcing steel shall be ASTM A-615 Grade 60.

2.  Detail and fabricate reinforcing steel in accordance with ACI-315.  Bends and hooks in bars shall be cold-
bent.

3.  Where concrete is cast against earth, provide 3 inches minimum cover at reinforcement.  Where concrete is
cast against forms, provide 2 inches minimum cover at reinforcement.

4.  Where continuous bars are called for, they shall be lapped at necessary splices or hooked at discontinuous
ends.  Laps shall be a minimum of 30 bar diameters.  Bars may be offset to avoid control or construction joints.

Special Inspections

1.  Per Kentucky Building Code, the owner shall retain an approved independent testing laboratory that shall
provide inspections and testing per ASTM E329.  Reports of inspection and testing shall be sent to Architect and
Engineer within 48 hours of testing.

2.  Continuous Inspection - Contractor shall notify inspection agency and architect prior to work requiring
continuous inspection.  Any work completed without inspector present shall be removed and replaced at the
contractor's expense.

3.  Periodic Inspection - Contractor shall notify inspection agency and architect/engineer when work is ready for
inspection.  Any work that subsequently hides work to be inspected shall be removed and replaced at the
contractor's expense.

4.  Testing shall include:

  a. Concrete: mix date, daily pour reports, cylinder tests, slump, entrained air tests and temperature and
per IBC 2012 Section 1705.3 and Table 1705.3.

  b. Soils:  Per IBC 2012 Section 1705.6 and IBC 2012 Table 1705.6.

Solid Wood Decking

Thickness: 2" (Nominal)
Species: Southern Pine
Lay-up: Controlled Random Lay-up

1.  Decking is to be manufactured from kiln-dried 2x6 nominal southern pine lumber and machined with a single
tongue and grove, V-grove face, and end matched.

2.  Material used shall be graded to Southern Pine Inspection Bureau Standards.  No. 2 Grade.

3.  Stain to be selected by owner.

4.  Roof decking to be installed with V Grove facing down.

5.  Each piece to be toe-nailed through the tongue with one 16d nail and face-nailed with two 16d nail at each
support.

6.  Glulam supplier stamped drawings to include decking design.

Glued Laminated Timber (Glulam)

1.  Shop drawings shall be sealed by a Professional Engineer licensed in the state of KY.  The widths and
depths shown on these drawings must be held as closely as design allows.

2.  Materials, manufacture and quality control shall be in conformance with American National Standard
ANSI/AITC A190.1 "Structural Glued Laminated Timber".

3.  Laminating combinations shall meet the requirements of ANSI/AITC A190.1, and shall provide minimum
allowable design values of 2400 psi in bending, 1700 psi in compression parallel to grain, 1150 psi in tension
parallel to grain, 450 psi in compression perpendicular to grain, 200 psi in horizontal shear, and 1,700,000 psi
in modulus of elasticity for dry conditions of service.

4.  Adhesives shall meet the requirements for wet condition of service.

5.  Members shall be marked with quality mark and, in addition, a certificate of conformance shall be provided
to indicate conformance with ANSI/AITC A190.1.

6.  The fabricator shall furnish connection steel and hardware for joining glued laminated timber members to
each other and to their supports exclusive of anchorage embedded in masonry or concrete, setting plates,
misc. wood framing, and items field-welded to structural steel. Metal shapes to have one coat of shop applied
paint containing a rust inhibitor.

7.  Carefully unload and handle the laminated members at jobsite to prevent surface marring and damage. If
laminated wood is to be stored before erection, place it on blocks well off the ground with individual members
separated by strips so that air may circulate. Cover the top and sides of storage piles with moisture-resistant
covering (do not use clear polyethylene films).  When hoisting members into place use padded or non-marring
slings, and protect corners with wood blocking. Adequately brace members as they are erected to hold them in
a safe position until full stability is provided.
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FOUNDATION SCHEDULE
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NOTES:

REINFORCING IS TO BE EQUALLY SPACED.

REFER TO SHEET S3.0 FOR FOUNDATION DETAILS.
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SIZE (L x W x T) REINFORCING TOP ELEVATION
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1/2" DIA. HOLES
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1
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1 N

or
th
 M

ai
n 
St
re
et

(6
06

) 8
64
‐2
58

1
ph

on
e

Lo
n d

on
, K

Y  
40

74
1

Revision Schedule

No. Description Date

P
IK

E
V

IL
L

E
, K

Y

SU
M

M
IT

AR
CH

ITE
CT

UR
AL

 SE
RV

IC
ES

32
05

 S
U

M
M

IT
 S

Q
U

A
R

E
P

LA
C

E
,

LE
X

IN
G

TO
N

, K
Y

 4
05

09
P

: (
85

9)
 2

64
 - 

98
60

13
1 

S
U

M
M

IT
 D

R
IV

E
,

P
IK

E
V

IL
LE

, K
Y

41
50

1
P

: (
60

6)
 4

32
 - 

14
47

Date:

Drawn by:

Job number:

Project Status:

S2.0

F
ar

m
er

s 
M

ar
ke

t
P

ik
ev

ill
e ,

 K
Y

F
O

U
N

D
A

T
IO

N
 P

LA
N

SWT

03/14/16

16-412

 1/8" = 1'-0" S2.0

1FOUNDATION PLAN

 1" = 1'-0" S2.0

2GLULAM COLUMN
 1" = 1'-0" S2.0

3GLULAM COLUMN

 1" = 1'-0" S2.0

5TYP SLAB DETAIL

logan
Typewritten Text
03/11/16

logan
LJS Stamp

Philip
Line

Philip
Line

Philip
Line


	Advertisement for Bids
	Instructions to Bidders
	Description of Work
	Form of Proposal
	Construction Agreement
	Gazebo Columns & General Notes
	Phase II layout
	PHASE II SUMMARY
	Sheets
	ALT#1 - ALTERNATE BID PLAN


	Bid Documents
	Pikeville Farmers Market CONSTRUCTION DOC   2016 ALT 1 Cover Sheet
	Sheets
	CS - Cover Sheet


	Pikeville Farmers Market CONSTRUCTION DOC   2016 W ALT 1 - Sheet - SP101 - SITE PLAN and UTILITIES
	Sheets
	A101 - BUILDING PLAN AND DETAILS
	A301 - ROOF PLAN AND ELEVATIONS
	A501 - BUILDING SECTIONS AND DETAILS
	CS - Cover Sheet
	E101 - ELECTRICAL LIGHTING/ POWER PLAN
	SP101 - SITE PLAN and UTILITIES


	Pikeville Farmers Market CONSTRUCTION DOC   2016 W ALT 1 - Sheet - A101 - BUILDING PLAN AND DETAILS
	Sheets
	A101 - BUILDING PLAN AND DETAILS


	Pikeville Farmers Market CONSTRUCTION DOC   2016 W ALT 1 - Sheet - A301 - ROOF PLAN AND ELEVATIONS
	Sheets
	A101 - BUILDING PLAN AND DETAILS
	A301 - ROOF PLAN AND ELEVATIONS
	A501 - BUILDING SECTIONS AND DETAILS
	CS - Cover Sheet
	E101 - ELECTRICAL LIGHTING/ POWER PLAN
	SP101 - SITE PLAN and UTILITIES


	Pikeville Farmers Market CONSTRUCTION DOC   2016 W ALT 1 - Sheet - A501 - BUILDING SECTIONS AND DETAILS
	Sheets
	A101 - BUILDING PLAN AND DETAILS
	A301 - ROOF PLAN AND ELEVATIONS
	A501 - BUILDING SECTIONS AND DETAILS
	CS - Cover Sheet
	E101 - ELECTRICAL LIGHTING/ POWER PLAN
	SP101 - SITE PLAN and UTILITIES


	Pikeville Farmers Market CONSTRUCTION DOC   2016 W ALT 1 - Sheet - E101 - ELECTRICAL LIGHTING- POWER PLAN
	Sheets
	A101 - BUILDING PLAN AND DETAILS
	A301 - ROOF PLAN AND ELEVATIONS
	A501 - BUILDING SECTIONS AND DETAILS
	CS - Cover Sheet
	E101 - ELECTRICAL LIGHTING/ POWER PLAN
	SP101 - SITE PLAN and UTILITIES


	Farmers Market 3-14-16 STRUCT
	Pikeville Farmers Market CONSTRUCTION DOC   2016 ADD num 2 E101A
	Sheets
	E101a - ELECTRICAL LIGHTING/ POWER PLAN


	Pikeville Farmers Market CONSTRUCTION DOC   2016 ADD num 2 SP101A
	Sheets
	SP101a - SITE PLAN and UTILITIES


	Pikeville Farmers Market CONSTRUCTION DOC   2016 W ALT 1
	Sheets
	ALT#1 - ALTERNATE BID PLAN


	Revised Bid Documents E101a - Addendum 2.pdf
	Sheets
	E101a - ELECTRICAL LIGHTING/ POWER PLAN






